
1 of 4 2/5/2016

Delaware Department of Transportation
QUESTIONS AND ANSWERS

T200911302     (1B)
US 301 & SR 1 Interchange
Saturday, February 06, 2016

Q # Question Answer
1.  Structures RW1-3 and RW1-3R do not show any type of drainage 
system behind MSE walls.  Is this typical for DELDOT or should 
there be a drain system with weepholes?
2.  Please provide as-built drawings for interfering structures for 
bridge 1-432. Temporary sheeting (SOE) is called out on sheet 153 
for existing Wingwalls on the West side of 1-432 and we have no 
information on what we are supporting? Additionally the cross 
sections do not show any existing structures or gas lines.

1. MSE wall drainage systems with weepholes are not required for 
this project.

2. Construction drawings for Bridge No. 1-903 from Contract No. 92-
110-07 have been posted For Information Only to : 

http://www.deldot.gov/information/projects/us301/us301Archive/Con
tractorInfo/index.shtml

3.  Is any demolition required for the existing structures? Nothing is 
indicated in 1-432 plans unlike the plans for 1-903S which shows this 
scope of work.
4.  Is SOE required on the east side of the bridge to support US-13? 
We have no information stating otherwise. Is SOE needed for the gas 
line removal?
5.   Please provide a cross section showing the depth of the existing 
10” steel gas line that needs to be removed? Note 7 on sheet 156 
indicates the depth of a 16” steel gas line but nothing for the 10”.
6.  The plan view ( sheet 153) indicates the two gas lines are to be 
removed by others and portions in this contract, notes 6 & 7 on sheet 
156 state that this work is done in this contract. Please clarify.
7.  On page 127 & 128 of the Proposal; the Method of Measurement 
and the Basis of Payment for 602616 – Waterproofing PCCC 
Masonry Surfaces seem to be in conflict; please clarify payment for 
this item of work

3. Demolition of portions of Bridge No. 1-903N is not required.
4. Temporary support of excavation on the east side of Bridge No. 1-
432 is not anticipated.  Temporary support of excavation is 
anticipated for the removal of portions of the existing 10-inch gas line 
due to depth below the existing ground surface.  See responses to 
questions 5 and 6 below.
5. Based on nearby test hole information, the existing 10-inch gas line 
is anticipated to be approximately 10 feet below the existing ground 
surface in the areas of the Bridge No. 1-432 abutments.
6. The plan notes on Sheet 153 indicate that the existing 16-inch and 
10-inch gas lines will be relocated, abandoned and purged by others.  
The existing 16-inch line shall remain in place.  The existing 10-inch 
line shall remain in place except for the portions designated for 
removal by the DelDOT Contractor in Contract T200911302, as 
specified on Sheet 156 Note 6 and Sheet 103 (Dwg, No. DT-20) Note 
1. The Utility Statement also notes that the two ESNG gas lines are 
being purged and abandoned in place by ESNG.
7. Agreed.  The Basis of Payment will be revised to indicate that the 
waterproofing membrane is incidental to Item 602015.
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8.  Under Special Provision 602772 – Mechanically Stabilized Earth 
Walls it indicates on page 129 of the Proposal that the “design of the 
internal stability of the MSE wall shall be the responsibility of the 
wall manufacturer. Determining the minimum length of reinforcing 
elements, as set forth herein, shall be the responsibility of the 
Contractor.” On page 130 under Length of Reinforcing Elements it 
indicates that “the minimum reinforcement length shall be as shown 
on the plans and not less than 8’. In addition the length of the 
reinforcing elements shall be sufficient to satisfy all design criteria 
with respect internal and external stability.” Please clarify these 
requirements; in the past the Wall Manufacturer was responsible for 
internal stability and the Owners/Designers took care of allowable 
bearing capacities and external stability parameters., please clarify 
your intent.
9.  On page 280 of the Proposal it indicates that for Scheduling 
Software that Primavera Planner version 7.0 or latest is required; 
there are 12 computers required for this project. Is it the intent to have 
Primavera scheduling software on all 12 computers; software is very 
expensive. Please advise.
10. On page iii of the Proposal under the Prequalification requirement 
it indicates that if a Contractor has previously submitted 
Prequalification to DelDOT for other US 301 contracts and that 
information was accepted, then the Contractor does not need to 
resubmit for this contract. If this is the case and the Contractors name 
is on the list of US 301 Prequalified Firms; does the Prime Contractor 
have to submit by 10 AM on day of bid and/or include with his Bid 

            

8. The minimum reinforcement lengths provided on the Plans are the 
minimum lengths required to satisfy the external stability of the MSE 
wall.  The wall manufacturer is responsible for designing the 
reinforcement to meet the requirements for satisfying internal 
stability; however, the proposed reinforcement length must be equal 
to or greater than the minimum reinforcement lengths provided on the 
Plans.
9. Only one computer is required to have Scheduling Software 
Primavera Planner version 7.0 or latest.
10. No.
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Construction Detail Sheet DT-16 and Sheet SW-04 both indicate that 
the structures shown will be paid under Item 272000 Pond Outlet 
Structure, Concrete No. 1.

The Revised item number for this Contract item is 910006 which 
does not appear in the bid items, if these are both to be paid under 
Revised item 910007, than what is the Contract item 708512 for 
Manhole, Special I used for?

The structure on SW-04 designated as 272000 Pond Outlet Structure, 
Concrete No. 1 shall be paid as item 910007.
Contract Item 708512 for Drainage Inlet, Special I, detailed on DT-
19,  shall pay for Inlet I-419  
Contract Item 708513 for Drainage Inlet, Special II, detailed on DT-
19,  shall pay for Inlet I-427 
Contract Item 708582 for Manhole, Special I, detailed on DT-16, 
shall pay for MH-414.
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Portions of MSE wall RW1-3R have a 2:1 backslope of the backfill 
behind the wall.  The wall height in these areas range from approx 7 
ft up to a max. height of approx 40 ft.
Based on the AASHTO Fig. 3.4.1-2, this project is located in a 
Seismic zone with a Peak Horizontal Acceleration = .06g.  We are 
assuming a Site Class “D” per AASHTO to determine the maximum 
wall acceleration.
Preliminary MSE Wall designs assuming the above seismic 
conditions and using the Mononabe-Okabe method per the required 
AASHTO LRFD 7th Edition, indicate that the current wall geometry 
and grading configuration behind the walls would create an unstable 
situation.
There is no indication of seismic loading requirements in the contract 
plans.

1. Are these design assumptions for seismic loading correct?  
2. Were Seismic forces considered for the Department’s evaluation of 
global stability? 
3. Was the Mononabe-Okabe method used to determine the external 
stability of these MSE Walls?

1. Site Class D was used for bridge design on this project.
2. No, seismic analysis of retaining walls is not a design requirement 
for this project.
3. No.

1

1. Top of MSE Wall elevations for RW1-3 on Sheets 302 thru 305 
are not shown.  Please provide.
2. Top of MSE Wall elevations on RW1-3R on Sheets 333 thru 335 
are not shown.  Please provide.
3. Top of MSE Wall elevations on MSE Wall at Abutment A on 
Sheet 215 are not shown.  Please provide.

The top of MSE wall elevations in these areas shall be determined by 
the Contractor based on the elevations of the moment slabs on top of 
the walls.  This information can be derived from the road 
construction plans, profiles and typical sections and the details on 
Sheets 288 & 289, 306 thru 313, and 336 thru 351. Some elevations 
on the top of the moment slabs at the flowline/face of the parapet are 
shown on the plan sheets that show the Moment Slab Plan Views.
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* The below Questions and Answers were submitted on previous RT301 contracts and apply to this contract.
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1. Does the prime contractor need to submit all of his subcontractors 
at the time of bid?

2. Does the prime contractor need to submit craft training 
certification for all of his subcontractors to be prequalified?

3. How can a prime contractor add subcontractors after the award if 
their craft training certification was not submitted at the time of the 
pre-qualification?

4. What happens if a prequalified prime contractor fails to maintain a 
craft training program for the life of the contract?

1.No, the prime contractor and subcontractors need to submit the 
“Prequalification for US 301 Contracts” form and provide supporting 
program documentation no later than 10 a.m. local time on the date of 
bid opening for prequalification.
2. Yes, the prime contractor and subcontractors need to submit the 
“Prequalification for US 301 Contracts” form and provide supporting 
program documentation no later than 10 a.m. local time on the date of 
bid opening for prequalification.
3. We will consider the addition of subcontractors after award of the 
Contract. Any subcontractors added will be subject to the same 
prequalification requirement for craft training in order to be approved 
for use on the Contract.
4. Enforcement of the craft training program will be the responsibility 
of the Delaware DOL.

B

Are we to submit all subcontractors that are under consideration, as 
the final decision on who we will be using will not have been made 
by that time?

To comply with 29 Del C. 6962(c)(11), all contractors and 
subcontractors with apprenticeable trades are required to have a craft 
training program and must be prequalified to bid on the US 301 
projects.
For questions and answers regarding unofficial information presented 
at the Contractor Information Meeting, please refer to the US301 
Project Web site: 
http://www.deldot.gov/information/projects/us301/us301Archive/Con
tractorInfo/index.shtml

A

Will you be publishing the list of signed in attendees to the US 301 
Contractor Information Meeting held on August 24?

http://www.deldot.gov/information/projects/us301/us301Archive/ContractorInfo/index.shtml
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